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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget. Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

Contractor's Progress, Status and Management

B0O1 Report (CPSMR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MGMT-80227
DI-MGMT-81861A

SOW 3.1.2,3.1.2.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14.  DISTRIBUTION

LT

STATEMENT
REQUIRED

8. APP CODE

A

See Block
16

See Block 16

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT

FINAL

Reg Repro

16. REMARKS

BLOCK 4: The CPSMR shall also address cost information, specifically the
Contractor shall report if the cost of products provided during the affected
period is commensurate with the available funding and anticipated burn rate.
The Contractor shall also report per CLIN/SLIN/ACRN, the following: this
period and cumulative labor hours by labor category (segregated by recurring
and non-recurring); this period and cumulative labor cost per labor category
(segregated by recurring and non-recurring); this period and cumulative
material, other direct costs (ODCs) and travel with associated costs; the
percentage of work complete under the CLIN/SLIN; and the cost estimate to
complete the CLIN/SLIN.

The Contractor shall attach a separate excel sheet that lists the changes from
the previous submission, if any.

In addition, the CPSMR will contain the IMS information as specified.
Submissions shall be in editable electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCK 12: The Contractor shall submit the report 60 calendar DACA.

BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly
basis (no later than 10 days after the end of the prior month).

No Government response to the Report, within 15 days of submission,
constitutes approval of the Report.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website and delivery is required to the EVM-CR.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1

, FEB 2001

Page 1

of 52

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B002 Presentation Material

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-ADMN-81373

5. CONTRACT REFERENCE

SOW 3.1.2.1, 3.1.4,3.1.4.2,
3.1.4.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

N/A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission

has 10 or greater attachments,

the submittal shall contain an index in Excel

format, listing the file name and description of each attachment.

BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs,

and TIMs.

ASREQ by the Government for presentations. The Contractor shall submit

briefing materials 10 days prior

No Government response to th

to the presentation.

e Report, within 15 days of submission,

constitutes approval of the Report.

BLOCK 14: One soft copy provided to PMWI/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 2 of 52

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO. F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégs:fE
B003 Conference Agenda and Minutes
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ;‘;;TIMATED
DI-ADMN-81249B, DI-ADMN- SOW 3.1.2.1,3.1.4, 3.1.4.2, PMWI/A 170
81250B 3.143
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, SRR, SDR,
PDR< CDR, TRR, PRR and TIMs.
ASREQ by the Government for conferences. The Contractor shall submit an
agenda 5 days prior to conference. The Contractor shall submit meeting
minutes within 10 days after conference.
No Government response to the Report, within 15 days of submission,
constitutes approval of the Report.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 3 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;1;5555
B004 Contract Funds Status Report (CFSR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE EZTIMATED
TOTAL PRICE
DI-MGMT-81468 SOW 3.1.2.4 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 12: The Contractor shall submit the report 50 calendar DACA.
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior reporting
period).
No Government response to the CFSR within 15 days of submission
constitutes approval.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, Feb 2001

Page 4 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT

B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B005 Status Report CDRL Status Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18.
ESTIMATED
TOTAL PRICE

DI-MGMT-80368A SOW 3.1.2.5 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format.
The submittals shall not contain embedded files. If a submission has 10 or
greater attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.
The CDRL Status Report shall include the following information:
a. CDRL Number
b. CLIN
c. CDRL Title
d. CDRL Establishment Date (contract/option exercised)
e. CDRL Due Date
f. CDRL Delivery Date
g. Contractor Letter Number
h. Expected Government Response Date
i. Government Letter Number
j.  Government Response Date
k. CDRL Status
1. Pending (due within 30 days)
2. Late (delivery past due)
3. In Government Review (within 30 days of delivery)
4. Government response past due (response past due)
I.  List of CDRLs that must be submitted within the next thirty (30)
days, in accordance with the contract
BLOCK 12: The Contractor shall submit the report 90 calendar DACA.
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior month).
15. Total
Government has 30 days to review, comments to be incorporated 15 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 5 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

TDP

C. CATEGORY:

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B006 Software Maintenance Report (3026-2) Software Resources Data Reporting
(SRDR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-MGMT-82164 SOW 3.1.2.8

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ

9. DIST
STATEMENT
REQUIRED

LT See Block 16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance
with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy
Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-
MGMT-82035, is available from the Defense Cost and Resource Center (DCARC)
website at| (b)(7)e | The CSDR Plan is
included as a contract attachment.

Contractors shall be required to submit SRDRs at frequencies specified in the OSD
DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the
event field as the driver for the submission of the reports, not the "as of date." If the
event slips, the contractor must notify the Government Program Office that a date
change is needed. It is the responsibility of the Government Program Office to submit
a request for change in the event-driven date for reporting through the CSDR Submit-
Review system for DCARC approval before the date reflected in the OSD DDCA-
approved CSDR Plan.

All SRDRs shall be submitted electronically using the CSDR Submit-Review System.
The required file format for each SRDR is specified in its Data ltem Description (DID).
Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in
eXtensible Markup Language (XML) format when cPet functionality is available to
generate an XML file from the completed Excel form. Part 2 must be submitted in
Excel format only. Until the cPet functionality is available to generate the XML format,
both Part 1 and Part 2 must be submitted in Excel format. Data submitters must
register through the DCARC website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the DCARC Portal and requesting a CSDR
submitter user role. After the registration information has been verified, the DCARC
shall authorize the user account and requested roles. All DCARC Portal accounts need
to be renewed at least annually.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 6

of 52 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) B ™ p ™ OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring
subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the DCARC for DDCA approval.

[The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and
Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews
will be conducted in accordance with each SRDR submission.

The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California
(USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that
reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and
reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software
Configuration Item (CSCI) for the entire program. The link to the UCC is available at http://cade.osd.mil

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to
the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-
to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B.

EXHIBIT C. CATEGORY:
B TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B007 Contractor’s Risk Management Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-MGMT-81808 SOW 3.1.3,3.4.2 PMW/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

N/A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor Format is

acceptable.

BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website

15. Total

G. PREPARED BY H. DATE . APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 8 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT C. CATEGORY:
B TDP

™ OTHER X MGMT

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B008 Contractor’s Record of Tier 1 Level Suppliers

Receiving/Deve

loping Covered Defense Information

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
TOTAL PRICE
DI-SCRE-82258 SOW 3.4.4 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A E N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16 1
Blocks 10, 12, 13: Initial shall be delivered 30 days after contract modification
incorporating CDRL. Subsequent submissions required when changes are
made to the list, but no more than monthly.
Block 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
*Local cognizant DCMA and DSS offices.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 9 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B TDP

C. CATEGORY:

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B009 Performance Specification Documents

Hardware Requirements Specification

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-SDMP-81465A SOW 3.5.1

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
STATEMENT

REQUIRED

LT See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10 &12: The Contractor shall submit the HRS 25 days prior to
PDR and 45 days prior to CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if:(1) the contractor elects to change design in support of
items such as technology insertion or design to cost, (2) changes
to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 10

of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A.CONTRACT LINEITEMNO. | B.
0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO. 2. TITLE OF DATA ITEM

B010 Software Product Specification (SPS)

3. SUBTITLE

WAM Source Code

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441A

5. CONTRACT REFERENCE

SOW 3.5.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

8. APP CODE

A D

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit Software Product
Specification 30 days after the Physical Configuration Audit (PCA).

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
(changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 90 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY H. DATE I. APPROVED BY
See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 11 of 52

P

ages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;715:;5:::5
B011 Technical Report - Study/Services ) )
System Security Analysis
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE EZTIMATED
TOTAL PRICE

DI-MISC-80508B

SOW 3.5.2.1

PMWI/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the SSA 45 days prior to
CDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 12 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B012 Interface Control Documents (ICD)

WAM Interface Control Documents

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81248B

5. CONTRACT REFERENCE

SOW 3.5.3

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Interface
Control Documents ASREQ by the Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 13 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT
B TDP ™

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B013 Interface Control Documents (ICD)

WAM Configuration Files Interface
Control Documents

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81248B

5. CONTRACT REFERENCE

SOW 3.5.3

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Configuration
Files Interface Control Documents ASREQ by the Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 14 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0003, 0004, 0103, 0104

EXHIBIT C. CATEGORY:
B TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gég"f:fE
B014 Status Report o
WAM Control and Status Monitoring
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE é%TIMATED
TOTAL PRICE
DI-SESS-81248B SOW 3.5.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit WAM Control and Status
Monitoring ASREQ by the Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 15 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, Feb 2001

Page 16 of 52

Pages

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE é’gSE}fE
B015 Interface Design Description
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘EES-TIMATED
DI-IPSC-81436A SOW 3.5.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format.
Contractor format is acceptable. The submittals shall not contain embedded
files. If a submission has 10 or greater attachments, the submittal shall
contain an index in Excel format, listing the file name and description of each
attachment.
Block 10, 11, 12: A preliminary version of the document should be provided
45 days prior to PDR. The document shall be updated and provided 45 days
prior to CDR regardless if agile or waterfall development. The document shall
be updated and submitted after each major release of software if
implementing agile development processes. The document should be
updated after the CDR if waterfall development is pursued and should reflect
the actual software products at the end of development.
Government has 30 days to review and comments are to be incorporated 30
DARC.
Block 14: One soft copy provided to PMW/A 170 via Sharepoint on the
NSERC/SE2
website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B016 Installation Control Drawings

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-DRPR-81242

5. CONTRACT REFERENCE

SOW 3.5.4

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

Repro

See Block 16 (NO0039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit drawings 60 days after
CDR. Subsequent submissions due with first EDM unit delivery and

concurrent with first production unit delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days
if: changes to the EDM or production baseline occurred (e.g., design
change to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be submitted

See Block 16

with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 17

of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER = X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B017 Software Product Specification
SLDD and CPDD XML Source Files

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441A

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Rea [ o

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: Concurrent

with B023.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect

the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 18 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT
B

C. CATEGORY:
TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B018 Software Product Specification (SPS)

Media Source Files

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

8. APP CODE

A

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N00039) Reg | Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: Due 60 days after first EDM delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

|I. APPROVED BY J. DATE
See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 19 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT
B

C. CATEGORY:
TDP

™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gég"f:fE
B019 Validation Report Evidence of Content Review and
Validation
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ;%TIMATED
TOTAL PRICE

DI-CMAN-80792A

SOW 3.5.5

PMWI/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro

16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a

submission has 10 or greater attachments, the submittal shall contain

an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 15 days prior to

Technical Manual Verification.

If submittals are required as part of an Engineering Services effort, delivery

will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT
B TDP ™ X

C. CATEGORY:

OTHER

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B020 Technical Report - Study/Services PDF Assembly of a Single Technical

Manual

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

9. DIST
STATEMENT
REQUIRED

7. DD 250 REQ

LT

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14. DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The Contractor shall submit 10 days prior to IPRs, V&V,
and final delivery shall occur 30 days prior to EDM delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

B021

2. TITLE OF DATA ITEM

Technical Manual Verification Discrepancy/Disposition

Record

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-81820

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 7 days after completion
of Technical Manual verification. Updates to CDRL submittal are required if
any changes to the EDM or production baseline occurred.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 22 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE &gs;cs
B022 Technical Manual Verification Incorporation Certificate
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ;%TIMATED
TOTAL PRICE

DI-TMSS-81821

SOW 3.5.5

PMWI/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM
delivery.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 23 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B023 Technical Report - Study/Services

ATIS-Compatible CD-ROM

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE EZTIMATED
TOTAL PRICE
DI-MISC-80508B SOW 3.5.5 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each
attachment.
BLOCK 10 & 12: The Contractor shall submit 60 days after first EDM
delivery.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 24 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 TOP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B024 Maintenance Test and Support Requirements List

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80294

5. CONTRACT REFERENCE

SOW 3.5.7,3.5.8

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

STATEMENT
REQUIRED

LT

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each

attachment.

BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR,
CDR and TRR and when any changes in production occur.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B025 Technical Report — Study/Services

Initial Spares Support List (ISSL)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-MISC-80508B SOW 3.5.9 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCK 10, 12 & 13: The Contractor shall submit 60 after CDR and
concurrent with first production option.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 26 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT C. CATEGORY:
B TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B026 System Problem Report (SPR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81232

5. CONTRACT REFERENCE

SOW 3.6.1-3.6.3

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the System Trouble
Report concurrent with the first interim software delivery. Subsequent
submissions due no later than 10 days after the end of the prior month..
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 27 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER = X

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gF'{gSLCE
B027 Supplier's Configuration Management Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE EZTIMATED

TOTAL PRICE

DI-SESS-80858C SOW 3.6.2 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 60 days after Post
Award Conference.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 28 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 ToP ™ OTHER = X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B028 Configuration Item (Cl) Documentation ) .
Recommendation Configuration Item (Cl) Database

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-82007

5. CONTRACT REFERENCE

SOW 3.6.2.1

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

STATEMENT
REQUIRED

LT

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

A D

SUBMISSION
See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Rea [ o

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall Configuration Item (Cl)
Database ASREQ by the Government.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 29 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B oP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B029 Engineering Change Proposal

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80639D

5. CONTRACT REFERENCE

SOW 3.6.2.5.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: Submit within 30 days of a change as required
(ASREQ) by the Government or as generated (ASGEN) by the contractor to

address a proposed change.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 30 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER = X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B030 Request for Variance

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-SESS-80640D SOW 3.6.2.5.3 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the RFV within 30 days
after determination of need.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 31 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gigl'}g:E
B031 Notice of Revision (NOR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
DI-SESS-80642D SOW 3.6.2.5.4 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the NOR within 30
days after determination of need.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 32 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0003, 0004, 0103, 0104 B ToP ™ OTHER = X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégl'}fE
B032 Configuration Status Accounting (CSA) Information
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-SESS-81253C SOW 3.6.2.6 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10 & 12: The contractor shall deliver the document 30
days prior to DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM baseline occurred (e.g., design
change to correct requirements compliance determined during
testing) that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B033 Configuration Audit Summary Report and Certification

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81022D

5. CONTRACT REFERENCE

SOW 3.6.2.7

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT

SUBMISSION

a. ADDRESSEE

FINAL

See Block 16 (N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The Contractor shall submit the report 30 days after

completion of FCA/PCA.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 34 of 52
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT C. CATEGORY:
B TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g\;g"}f‘z
B034 Hazardous Material Management Program (HMMP)
Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-MISC-81397C SOW 3.6.4.1 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to
CDR.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 35 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

B035

2. TITLE OF DATA ITEM

Technical Report — Study/Services

3. SUBTITLE

Beryllium

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

SOW 3.6.4.1.2

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT FINAL

SUBMISSION

a. ADDRESSEE

Repro

See Block 16 (N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to

CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 36 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 10?83:55
B036 Safety Assessment Report (SAR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-SAFT-80102C SOW 3.6.4.2 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: First delivery is required 45 days prior to CDR and
TRR. Final
delivery is required at the completion of DVT.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004

B. EXHIBIT
B TDP ™

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B037 Reliability and Maintainability Predictions Report Reliability Prediction and

Documentation of Supporting Data

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81497A

5. CONTRACT REFERENCE

SOW 3.6.5.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

a. ADDRESSEE DRAFT FINAL

(N00039) Rea T Fepro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR
and CDR and 30 days after completion of DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 38 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B038 Technical Report - Study/Services Thermal Design Analysis

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.6.5.2

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR
and CDR and 30 days after completion of DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 39

of 52 P

ages




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0003, 0004

EXHIBIT C. CATEGORY:

B TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO. F. CONTRACTOR
N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATAITEM NO. 2. TITLE OF DATA ITEM

B039 Reliability and Maintainability Predictions Report

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81497

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SOW 3.6.5.3 PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

See Block 16 See Block 16 b. COPIES

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT
SUBMISSION

FINAL

N/A See Block 16 (NO0039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Co

and CDR and 30 days after completion of DVT.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

ntractor shall submit 30 days prior to PDR

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY J. DATE
See signature cover sheet

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0003, 0004

EXHIBIT C. CATEGORY:

B TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B040 Technical Report - Study/Services

Failure Modes and Effect Analysis Study

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.6.5.4

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14. DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall provide 50% (at PDR) and
90% (at CDR) and 100% (at TRR) In-Process Reviews, including draft
Failure Modes and Effects Analysis (FMEA) data.

BLOCK 13: Updates to the CDRL submittal are required within 30 days
if: changes to the EDM or production baseline occurred (e.g., design
change to correct requirements compliance determined during testing)

that affect the CDRL. Updated
with change bars.

CDRL submissions shall be submitted

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 41

of

52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004, 0103, 0104

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B041 Quality Assurance Program Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-QCIC-81794

5. CONTRACT REFERENCE

SOW 3.6.6

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the Quality Assurance
Program Plan 2 MACA.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 42

of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT

B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B042 Software Test Plan (STP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81438

5. CONTRACT REFERENCE

SOW 3.6.7

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST

LT

8. APP CODE

A D

STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the test plan 150 days
prior to DVT testing. Submissions shall be in editable electronic
format. Contractor format is acceptable. The submittals shall not
contain embedded files. If a submission has 10 or greater
attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions
shall be submitted with change bars.

See Block 16

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Delivery of any software architecture/software tool, as required

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004

B. EXHIBIT

C. CATEGORY:
TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO. F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;’,435}55
B043 Test Plan Software/Hardware Integration Test
Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘E“S-TIMMED
DI-NDTI-80566A SOW 3.7 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the
Software/Hardware Integration Test Plan 30 days after PDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 44 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004

EXHIBIT
B

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

B044

2. TITLE OF DATA ITEM

Test Plan

3. SUBTITLE

DVT Test Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80566A

5. CONTRACT REFERENCE

SOW 3.8.1.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

b. COPIES

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the test plan 150 days

prior to DVT testing. Submissions shall be in editable electronic
format. Contractor format is acceptable. The submittals shall not
contain embedded files. If a submission has 10 or greater
attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.

BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions
shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0003, 0004

EXHIBIT
B

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B045 Test Procedure

DVT Test Procedures

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80603A

5. CONTRACT REFERENCE

SOW 3.8.1.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the test procedures 90
days prior to DVT testing. Updates to the CDRL submittal are required
within 30 days if: changes to the EDM or production baseline occurred
(e.g., design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions

shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 46

of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0003, 0004

B

B. EXHIBIT

C. CATEGORY:

TDP ™

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

B046

2. TITLE OF DATA ITEM

Test/Inspection Report

3. SUBTITLE

DVT Test Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B

5. CONTRACT REFERENCE

SOW 3.8.1.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9.DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

D N/A

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE DRAFT FINAL

(N00039) Reg [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit test report 30 days

after completion of the DVT test.

BLOC 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM or production baseline occurred (e.g.,
design change to correct requirements compliance determined
during testing) that affect the CDRL. Updated CDRL submissions

shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall

be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

See Block 16

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0003, 0004

B. EXHIBIT

C. CATEGORY:
B TDP ™

OTHER

X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B047 Training Materials

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18.
ESTIMATED
TOTAL PRICE

DI-ILSS-80872 SOW 3.10.4 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 90 days prior to TRR
and 90 days prior to first EDM delivery. Updated CDRL submissions
required within 30 days if changes to the EDM or production baseline
occurred.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 48 of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0004, 0103, 0104

B. EXHIBIT

B

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B048 Technical Manual Quality Assurance (TMQA) Program Plan

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-81817

5. CONTRACT REFERENCE

SOW 3.10.5.2

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL
PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 10 days prior to CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 49

of 52 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0003, 0004, 0103, 0104

B. EXHIBIT
B

C. CATEGORY:

TDP

™

OTHER

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

B049 Status of Government Furnished Property Report

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-MGMT-80269/T SOW 4

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

9. DIST
STATEMENT
REQUIRED

LT QTRLY

10. FREQUENCY

See Block 16

8. APP CODE

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

A D N/A

b. COPIES

18.
ESTIMATED
TOTAL
PRICE

a. ADDRESSEE DRAFT

(N00039)

FINAL

Reg Repro

16. REMARKS

BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture all
required data fields per Attachment 1 (Rev 2). The submittals shall not contain embedded
files. If a submission has 10 or greater attachments, the submittal shall contain an index in
Excel format, listing the file name and description of each attachment.

BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be
submitted quarterly for all GFP accountable to this contract. The report for the quarter
ending 30 September shall document the contractor’s annual physical inventory; the report
shall be signed and dated by the Contractor’s property administrator, attesting to the
veracity and accuracy of the inventory. Substantiating documentation (e.g., iRAPT
transfer, DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP report
for all GFP transactions occurring during the quarter.

BLOCK 12: First submission to be provided following the quarter that GFP is initially
received by the contractor. For example, if the contractor receives GFP on January 15th,
the first GFP report will be due April 15th, for the quarter ending 31 March.

BLOCK 13: January 15th, April 15th, July 15th, and October 15th for the preceding
quarter. If a submission date falls on a weekend or holiday, the submission is due the next
working day.

Government has 30 days to review, comments to be incorporated 10 days after receipt of
comments (DARC).

Note: All GFP receipts and transfers must be executed within the Procurement Integrated
Enterprise Environment (PIEE) GFP Module’s Property Transfer process.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2
website.

Contract
Specialist

COR

APO

DCPO

15. Total

G. PREPARED BY

H. DATE
See signature cover sheet

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0003, 0004

B. EXHIBIT

B

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B050 Level of Repair Analysis (LORA) Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-PSSS-81872A

5. CONTRACT REFERENCE

SOW 3.10.2

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit 30 days prior to PDR

and CDR.

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to
correct requirements compliance determined during testing) that affect the
CDRL. Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0003, 0004

B. EXHIBIT
B

C. CATEGORY:
TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

B051

2. TITLE OF DATA ITEM

Software Transition Plan (STRP)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81429A

5. CONTRACT REFERENCE

SOW 3.10.8

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

8. APP CODE

A

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (NO0039) Reg | Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the Software Transition

Plan 30 days prior to first EDM delivery.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall

be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY J. DATE
See signature cover sheet
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